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SECTION G

ADMINISTRATION DATA

G.1 Correspondence Procedures

To promote timely and effective administration, correspondence (except for invoices and
reports) submitted under this contract, shall be subject to the following procedures:

G.1.1 Technical Correspondence  

Technical correspondence (as used herein, excludes technical correspondence where patent
or technical data issues are involved and correspondence which proposes or otherwise
involves waivers, deviations, or modifications to the requirements, terms or conditions, of this
contract) shall be addressed to the Fluor Daniel Fernald (FDF) Technical Representative with
copy to the FDF Contract Administrator.  The mailing address is as follows:

VIA U.S. MAIL:

Fluor Daniel Fernald
Attn: Paul Sturgeon
Mail Stop 19
P.O. Box 538704
Cincinnati, OH  45253-8704

VIA FEDERAL EXPRESS OR EQUIVALENT:

Fluor Daniel Fernald
Attn: Paul Sturgeon
Mail Stop 19
7400 Willey Road
Hamilton, OH  45013-9402
Phone: (513) 648-5781

G.1.2 Other Correspondence  

All correspondence, other than technical correspondence, shall reference the contract number,
and be addressed to the FDF Contract Administrator, with information copies of the
correspondence to the FDF Technical Representative.  The mailing address is as follows:

VIA U.S. MAIL:
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Fluor Daniel Fernald
Attn: Donald C. Castle
Trailer 81, Cubical #47, Mail Stop 52-3
P.O. Box 538704
Cincinnati, Ohio 45253-8704

VIA FEDERAL EXPRESS OR EQUIVALENT:

Fluor Daniel Fernald
Attn: Donald C. Castle
Trailer 81, Cubicle #47, Mail Stop 52-3
7400 Willey Road
Hamilton, OH  45013-9402
Phone: (513) 648-4405

G.2 Invoicing Instructions

G.2.1

Notwithstanding the General Provision entitled "Delivery and Payment",  FDF will pay the
Contractor upon the submission of proper invoices, the prices stipulated in Section B of this
contract for services rendered and accepted, in accordance with Table G.2-1, "Invoice Basis",
less any deductions required by the contract.  Payment for work performed on contract line
items 005 and 006 (on-site) and 005A and 006A (off-site), if those options are exercised, will
be made on a unit price actual quantity basis and not on any estimated quantity.  Upon
complete removal and successful treatment of all Silo 3 material (line items 005/005A and
006/006A, as applicable) a lump sum payment will be made for any remaining unamortized
balance from line items 002, 003, 004, and 005/005A.

G.2.2

Payment to the Contractor will be based on unit pricing per ton of dry, untreated Silo 3
material, after it has been treated and accepted per Section E.2.1.  Dry weight of the
unmodified Silo 3 material shall be measured before any other components are added. 
Treatment operations must be monitored and controlled by the Contractor in such a manner as
to result in accurate logs and records of quantity of material treated (on both a batch, if utilized,
and a cumulative basis), process rates, waste loading (exact or narrow range), and other
material utilization.  The waste product must be cross-referenced to operating logs to provide
accurate process information.
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G.2.3

Invoices shall be sent in triplicate to the following address:

Fluor Daniel Fernald
Attn: Donald C. Castle
Trailer 81, Cubical #47, Mail Stop 52-3
P.O. Box 538704
Cincinnati, Ohio 45253-8704
Phone: (513) 648-4405 
Fax: (513) 648-3971

G.2.4 Taxes

The Contractor shall separately identify any applicable federal, state, and local taxes and
duties (Section H.23).  Such taxes shall be separately identified by the Contractor on all
invoices(s).

Table G.2-1 Invoice Basis

Line Item Abbreviated
Description BASIS FOR INVOICE

001 Pre-Mobilization Six (6) payments based on completed deliverables to be negotiated
prior to contract award.  Two of the six deliverables will be the 100%
Engineering Design Package and the Operations Work Plan.  

002 Mobilization and
Construction SEE LINE ITEMS 005, 005A, 006, AND 006A

003 Start-up
Preparations SEE LINE ITEMS 005, 005A, 006, AND 006A

004 Pre-operational
Assessment SEE LINE ITEMS 005, 005A, 006, AND 006A

005/005A Waste Treatment
1,950 Tons

Payment monthly for tonnage of dry Silo 3 material, after it has been
treated and accepted per Section E.2.1.  The monthly payments shall
also include payments against line items 002, 003, and 004.  The
Firm Fixed Prices for these line items shall be paid by equally
amortizing over 3,925 tons.
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006/006A Waste Treatment
1,951 Tons until
complete

Payment monthly for tonnage of dry Silo 3 material, after it has been
treated and accepted per Section E.2.1.   The monthly payments
shall also include payments against line items 002, 003, and 004. 
The Firm Fixed Prices for these line items shall be paid by equally
amortizing over 3,925 tons.

007/007A Final Waste
Treatment

One hundred (100) percent payment upon satisfactory completion of
work described in the Statement of Work, Section C.3.2.3.6 (on-site)
and Section C.9.6 (off-site)

008 Facility Shutdown
and
Dismantlement 

One hundred (100) percent payment upon satisfactory completion of
work described in the Statement of Work, Section C.3.2.4 (on-site)
and Section C.9.7 (off-site)

009 Demobilization One hundred (100) percent payment upon satisfactory completion of
work described in the Statement of Work, Section C.3.2.5 (on-site)
and Section C.9.8 (off-site)

END OF SECTION G


